STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT COF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 03/ 20/ 02 I'N KERN COUNTY | N AND NEAR 03/ 21/ 02
CONTRACT NUMBER 06- 318204 BAKERSFI ELD AT VARI QUS LOCATI ONS CONTRACT CODE 'A '
LOCATI ON 06- KER-99- R28. 2/ 57. 6 87 CONTRACT | TEMS
BRI DGE RAI L REPLACEMENT AND UPGRADE FEDERAL Al D ACNH P099-(434)E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%

PROPCSALS | SSUED 17 FUND TOTAL HA21 2,540, 000 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER CF BI DDERS 4 ENG NEERS EST 2,005, 000. 00 AMOUNT UNDER 142, 923. 00 PERCENT UNDER EST 7.13
PROGRAM ELEMENTS RAS
Bl D RANK BI D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1,862, 077.00 3 GRANI TE CONSTRUCTI ON  COMPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077-5085
2 1,914, 559. 00 1 T T POLI CH AND ASSCCI ATES 626 836-7260
00763265
P O BOX 828 FAX 626 836- 7280
S| ERRA MADRE CA 91205
3 1,918, 534. 30 4 ACGEE CONSTRUCTI ON CORPORATI ON 559 299-3290
00631980
P O BOX 629 FAX 559 299-3503
CLOVIS CA 93613
4 1,948, 528. 30 2 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 E STEEL RD FAX 909 824-8919

COLTON CA 92324



06- 318204
06- KER- 99-R
03/ 20/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

REMA I

N |

NG BI DDERS

SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 2
03/ 21/ 02

03

ACL

POVONA CA

ACACI A LANDSCAPE
SANTA BARBARA CA
ALLANTE FENCE

FRESNO CA

CASE PACIFIC

HAYWARD CA

LOOP ELECTRIC
BAKERSFI ELD CA
PENHALL COMPANY
ANAHEI M CA

POVEROY

PERRI S CA

SAVROD CORPORATI ON
LANCASTER CA

SUPER SEAL AND STRI PE
FI LLMORE CA

T JS AUSTI N ENTERPRI SES
BAKERSFI ELD CA

T JS AUSTI N ENTERPRI SES
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ERS
ERCSI ON CONTROL

METAL BEAM GUARD RAI L
CAST I N DRI LLED HOLE

ELECTRI CAL

FI NI SH BRI DGE DECK AND DEMOLI Tl ON

PRECAST G RDERS
M NOR CONCRETE

STRI PI NG

CONSTRUCTI ON AREA SIGNS, SIGNS, JO NT SEALS,

TRAFFI C CONTRCL ( PORTI ON)



06- 318204 Bl D245

06- KER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 3
03/ 20/ 02 03/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 TRl STEEL REBAR

BAKERSFI ELD CA



06- 318204
06- KER- 99-R
03/ 20/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 4
03/ 21/ 02
LI' ST OF SUBCONTRACTORS
DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACL

FONTANA CA

A T CURD

RIALTO CA

ACACI A LANDSCAPE
SANTA BARBARA CA
ALCORN FENCE
SUN VALLEY CA
CALMEX ENG NEERI NG
RI VERSI DE CA
FRANKLI N STEEL
FRESNO CA

I AFD
CHANDLER AZ
KRC

VISILIA CA

LOOP ELECTRIC
BAKERSFI ELD CA
PENHALL COMPANY
ANAHEI M CA
SAVROD CORPORATI ON
LANCASTER CA

CONTI NUED ON NEXT PAGE

BARRI ER RAI LS

PRECAST G RDERS

ERCSI ON CONTROL

FENCI NG AND GUARD RAI L

ASPHALT CONCRETE PAVI NG AND COLD PLANE
REBAR

CAST I N DRI LLED HOLE PI LI NG

CONSTRUCTI ON AREA SI GNS

LI GHTI NG

BRI DGE REMOVAL

M NOR CONCRETE AND M SCELLANEQUS CONSTRUCTI ON



06- 318204 Bl D245

06- KER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
03/ 20/ 02 03/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
UNI TED RENTAL H GHWAY TECHNOLOGY K RAIL AND TRAFFI C CONTROL
VENTURA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACACI A LANDSCAPI NG ERCSI ON CONTRCL ( PARTI AL)
SANTA BARBARA CA
ALLANTE FENCE FENCI NG, SI GN STRUCTURE AND METAL BEAM GUARD RAI L ( PARTI AL)
FRESNO CA
AUSTI N ENTERPRI SES CONSTRUCTI ON AREA SI GNS ( PARTI AL)
BAKERSFI ELD CA
CTM CONCRETE BRI DGE RAI L ( PARTI AL)
RANCHO CORDOVA CA
CASE PACIFIC CAST | N DRI LLED HOLE ( PARTI AL)
PASO ROBLES CA
LOOP ELECTRIC ELECTRI CAL ( PARTI AL)
BAKERSFI ELD CA
POVEROY CORPORATI ON PRECAST G RDERS
PERRI S CA
SAFETY STRI PI NG SERVI CE STRI PI NG ( PARTI AL)
GOSHEN CA

CONTI NUED ON NEXT PAGE



06- 318204 Bl D245
06- KER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 6
03/ 20/ 02 03/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SAVROD CORPORATI ON M NOR CONCRETE ( PARTI AL)
LANCASTER CA
TRl STEEL REI NFORCI NG STEEL ( PARTI AL)
BAKERSFI ELD CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A LANDSCAPI NG ERCSI ON CONTROL

CONTI NUED

SANTA BARBARA CA
ALLANTE FENCE
FRESNO CA

ATCURD STRUCTURES | NC
RIALTO CA

AUSTI N ENTERPRI SES
BAKERSFI ELD CA
CTM

RANCHO CORDOVA CA
CALMEX ENG NEERI NG
RI VERSI DE CA

CASE PACIFIC
HAYWARD CA

LOOP ELECTRIC
BAKERSFI ELD CA

ON NEXT PAGE

METAL BEAM GUARD RAIL , FENCI NG AND SI GN STRUCTURES
G RDERS

CONSTRUCTI ON AREA SI GNS

BARRI ER RAI L

ASPHALT

PI LI NG

ELECTRI CAL



06- 318204 Bl D245

06- KER- 99-R SUMMARY OF REMAI NI NG BI DDERS PAGE 7
03/ 20/ 02 03/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PENHALL COMPANY DEMOLI TI ON

ANAHEI M CA
SAFETY STRI PI NG SERVI CE STRI PI NG
GOSHEN CA
TRl STEEL REI NFORCI NG STEEL
BAKERSFI ELD CA
UNI TED RENTALS HI GHWAY K RAIL AND CRASH CUSHI ONS

VENTURA CA



06- 318204 Bl D245

06- KER- 99- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 8
03/ 20/ 02 03/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 500. 00* 500. 00

2 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 500. 00* 500. 00

PREVENTI ON PLAN

3 023532 WATER POLLUTI ON SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00

4 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 5, 500. 00* 5, 500. 00

5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 150, 000. 00* 150, 000. 00

6 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 580 13.00 7, 540. 00

7 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 77 40. 00 3, 080. 00

8 121161 TEMPORARY TERM NAL SECTI ON ( TYPE K) EA 2 5, 000. 00 10, 000. 00

9 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 20, 000. 00* 20, 000. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 060 40. 00 42, 400. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 120 150. 00 18, 000. 00
12 150205 ABANDON REI NFORCED CONCRETE BOX EA 1 100, 000. 00 100, 000. 00
13 150206 ABANDON CULVERT EA 2 2,000. 00 4,000. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 44 17.00 748. 00
15 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 390 23.00 8, 970. 00

STRI PE

16 (S) 150722 REMOVE PAVEMENT MARKER EA 56 1.00 56. 00
17 150760 REMOVE S| GN STRUCTURE EA 2 2,000. 00 4,000. 00
18 150771 REMOVE ASPHALT CONCRETE DI KE M 24 1.00 24.00
19 150820 REMOVE | NLET EA 1 500. 00 500. 00
20 (S) 151568 RECONSTRUCT THRI E BEAM BARRI ER M 19 89. 00 1, 691. 00
21 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 100 60. 00 6, 000. 00
22 (S) 152380 RELOCATE CHAI N LI NK FENCE M 19 83. 00 1,577. 00
23 152390 RELOCATE ROADSI DE SI GN EA 5 190. 00 950. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT V2 2,680 4.00 10, 720. 00
25 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 9 125. 00 1, 125. 00
26 153221 REMOVE CONCRETE BARRI ER M 73 125. 00 9, 125. 00
27 (S) 023237 REMOVE WOOD BRI DGE RAI L M 10 17.00 170. 00
28 157561 BRI DGE REMOVAL ( PORTI ON), LOCATION A LS LUMP SUM 21, 000. 00* 21, 000. 00
29 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 21, 000. 00* 21, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00* 20, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 150 81. 00 12, 150. 00
32 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 360 100. 00 36, 000. 00
33 (F) 192026 STRUCTURE EXCAVATI ON ( PUVPI NG PLANT) VB 25 100. 00 2, 500. 00
34 (F) 192027 STRUCTURE BACKFI LL ( PUMPI NG PLANT) MB 7 100. 00 700. 00
35 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 240 100. 00 24, 000. 00
36 193114 SAND BACKFI LL VB 480 30. 00 14, 400. 00



06- 318204 Bl D245

06- KER- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 20/ 02 03/ 21/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 193118 CONCRETE BACKFI LL VB 9 50. 00 450. 00

38 (S) 203003 STRAW ( EROSI ON CONTRCL) TONN 3.5 180. 00 630. 00

39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 300 1.00 300. 00

40 (S) 203024 COMPCST ( ERCSI ON' CONTROL) KG 1,100 1.00 1, 100. 00

41 (S) 203026 MOVE -1 N/ MOVE - OUT( EROSI ON CONTROL) EA 4 1, 000. 00 4,000. 00

42 (S) 203045 PURE LI VE SEED (EROSI ON CONTROL) KG 40 280. 00 11, 200. 00

43 (S) 023238 MYCORRHI ZAL | NOCULUM KG 50 8. 00 400. 00

44 260201 CLASS 2 AGGREGATE BASE VB 70 175. 00 12, 250. 00

45 390102 ASPHALT CONCRETE ( TYPE A) TONN 580 125. 00 72, 500. 00

46 394048 PLACE ASPHALT CONCRETE DI KE (TYPE E) M 48 90. 00 4,320.00

47 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 168 350. 00 58, 800. 00
PI LI NG

48 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG MB 100 500. 00 50, 000. 00

49 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 240 1, 500. 00 360, 000. 00

50 (F) 510069 STRUCTURE CONCRETE ( PUMPI NG PLANT) MB 6 1, 500. 00 9, 000. 00

51 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) MB 7 1, 500. 00 10, 500. 00

52 511106 DRI LL AND BOND DOWEL M 240 80. 00 19, 200. 00

53 511109 DRI LL AND BOND DOWEL ( EPOXY CARTRI DGE) M 36 150. 00 5, 400. 00

54 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 8 5, 500. 00 44, 000. 00
G RDER (10 M- 15 M

55 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 4, 500. 00 27, 000. 00
G RDER (15 M- 20 M

56 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 8, 500. 00 17, 000. 00
G RDER (20 M- 25 M

57 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 16 2,100. 00 33, 600. 00
G RDER

58 515020 REFI NI SH BRI DGE DECK MR 300 75.00 22, 500. 00

59 (S) 048895 JO NT SEAL M 16 170. 00 2, 720. 00
(TYPE A - MR 30 MV

60 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 50, 400 2.00 100, 800. 00

61 (SF)520113 BAR REI NFORCI NG STEEL (PUVPI NG PLANT) KG 1, 000 2.00 2, 000. 00

62 (F) 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 2,325 5. 00 11, 625. 00
W TH WALKWAY)

63 (SF) 560204 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 2,325 4.00 9, 300. 00
W TH WALKWAY)

64 566011 ROADSI DE SI GN - ONE POST EA 5 255. 00 1, 275. 00

65 650069 450 MM REl NFORCED CONCRETE Pl PE M 35 300. 00 10, 500. 00

66 650084 1200 MM REI NFORCED CONCRETE Pl PE M 6 1, 000. 00 6, 000. 00



06- 318204 Bl D245

06- KER- 99- R CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
03/ 20/ 02 03/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO CCODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
67 719305 MANHOLE ( TYPE A) EA 1 4, 000. 00 4,000. 00
68 719306 MANHOLE ( TYPE B) EA 2 4, 000. 00 8, 000. 00
69 731502 M NOR CONCRETE (M SCELLANEQUS VB 21 520. 00 10, 920. 00
CONSTRUCTI ON)
70 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 692 5.00 3, 460. 00
71 ( SF) 750520 PUVPI NG PLANT METAL WORK KG 350 15. 00 5, 250. 00
72 820132 OBJECT MARKER (TYPE L) EA 1 45.00 45. 00
73 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD PCST) M 20 90. 00 1, 800. 00
74 (SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 128 120. 00 15, 360. 00
75 (F) 833125 CONCRETE BARRI ER ( TYPE 25) M 149 300. 00 44, 700. 00
76 (S) 023239 CONCRETE BARRI ER ( TYPE 250) M 40 300. 00 12, 000. 00
77 (F) 833130 CONCRETE BARRI ER ( TYPE 25B MODI FI ED) M 11 700. 00 7, 700. 00
78 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 149 300. 00 44, 700. 00
79 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 2, 600. 00 10, 400. 00
80 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 500. 00 1, 500. 00
81 839701 CONCRETE BARRI ER ( TYPE 60) M 11 500. 00 5, 500. 00
82 839705 CONCRETE BARRI ER ( TYPE 60E) M 56 500. 00 28, 000. 00
83 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 52 30. 00 1, 560. 00
84 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE M 770 3.00 2,310. 00
( SPRAYABLE)
85 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 96 6. 00 576. 00
86 (S) 860401 LI GHTI NG LS LUMP SUM 60, 000. 00* 60, 000. 00
87 999990 MOBI LI ZATI ON LS LUMP SUM 112, 000. 0O* 112, 000. 00



06- 318204 Bl D245

06- KER 99- R SUMMARY OF REMAI NI NG BIDDERS PAGE 11
03/ 20/ 02 03/ 21/ 02
R EETPEPEERERD R T AR LT PEEEERERD R e L PP ETEEPEPEPE
| TEM SECOND | TH RD | FOURTH
| BI D AMDUNT | BI D ANOUNT | BI D ANOUNT
| e R e L e b R POt REE e P LECrEs
1] 2, 800. 00* 2800. 00| 5, 000. 00* 5000. 00| 12, 000. 00* 12000. 00
2 | 3, 000. 00* 3000. 00| 2, 000. 00* 2000. 00| 3, 500. 00* 3500. 00
3 25, 000. 00* 25000. 00| 6, 000. 00* 6000. 00| 15, 000. 00* 15000. 00
4| 25, 000. 00* 25000. 00| 15, 000. 00* 15000. 00| 25, 000. 00 25000. 00
5| 76, 000. 00* 76000. 00| 65, 000. 00* 65000. 00| 100, 000. 00* 100000. 00
6 | 5.00 2900. 00| 6.50 3770. 00| 6. 00 3480. 00
7] 30. 00 2310. 00| 30. 00 2310. 00| 37.00 2849. 00
8 | 200. 00 400. 00| 3, 800. 00 7600. 00| 3, 235. 00 6470. 00
9 | 19, 000. 00* 19000. 00| 22, 000. 00* 22000. 00| 20, 000. 00 20000. 00
10 | 70. 00 74200. 00| 50. 00 53000. 00| 55. 00 58300. 00
11 | 300. 00 36000. 00| 200. 00 24000. 00| 500. 00 60000. 00
12 | 25, 000. 00 25000. 00| 6, 500. 00 6500. 00| 4, 500. 00 4500. 00
13 | 5, 000. 00 10000. 00| 1, 800. 00 3600. 00| 340. 00 680. 00
14 | 50. 00 2200. 00| 60. 00 2640. 00| 53. 00 2332. 00
15 | 5.00 1950. 00| 7.00 2730. 00| 6.50 2535. 00
16 | 1. 00 56. 00| 5.50 308. 00| 5.00 280. 00
17 | 2, 500. 00 5000. 00| 2,900. 00 5800. 00| 3, 500. 00 7000. 00
18 | 17. 00 408. 00| 16. 00 384. 00| 50. 00 1200. 00
19 | 1, 300. 00 1300. 00| 1, 000. 00 1000. 00| 1, 300. 00 1300. 00
20 | 130. 00 2470. 00| 65. 00 1235. 00| 250. 00 4750. 00
21 | 100. 00 10000. 00| 55. 00 5500. 00| 150. 00 15000. 00
22 | 48. 00 912. 00| 30. 00 570. 00| 135. 00 2565. 00
23 | 200. 00 1000. 00| 200. 00 1000. 00| 200. 00 1000. 00
24 | 7.50 20100. 00| 3.00 8040. 00| 4.80 12864. 00
25 | 145. 00 1305. 00| 150. 00 1350. 00| 240. 00 2160. 00
26 | 35. 00 2555. 00| 160. 00 11680. 00| 100. 00 7300. 00
27 | 30. 00 300. 00| 75. 00 750. 00| 50. 00 500. 00
28 | 50, 000. 00* 50000. 00| 50, 000. 00 50000. 00| 20, 000. 00* 20000. 00
29 | 50, 000. 00* 50000. 00| 55, 000. 00* 55000. 00| 20, 000. 00* 20000. 00
30 | 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00| 20, 000. 00* 20000. 00
31 | 55. 00 8250. 00| 125. 00 18750. 00| 68. 00 10200. 00
32 | 40. 00 14400. 00| 115. 00 41400. 00| 52. 00 18720. 00
33 | 40. 00 1000. 00| 110. 00 2750. 00| 53. 00 1325. 00
34 | 88. 00 616. 00| 750. 00 5250. 00| 146. 00 1022. 00
35 | 88. 00 21120. 00 100. 00 24000. 00| 85. 00 20400. 00
36 | 70. 00 33600. 00| 75. 00 36000. 00| 85. 00 40800. 00
37 | 216. 00 1944. 00| 110. 00 990. 00| 140. 00 1260. 00
38 | 180. 00 630. 00| 190. 00 665. 00| 190. 00 665. 00
39 | 40 120. 00| 45 135. 00| 42 126. 00
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06- KER- 99- R SUMMARY OF REMAINING BIDDERS PAGE 12
03/ 20/ 02 03/ 21/ 02

_______________________________ |_______________________________|_______________________________

SECOND | THI RD [ FOURTH
BI D AMOUNT | BI D AMOUNT | BI D AMOUNT

_______________________________ |_______________________________l_______________________________

.40 440. 00 .45 495. 00| .42 462. 00

1, 000. 00 4000. 00| 1, 000. 00 4000. 00| 1, 060. 00 4240. 00

280. 00 11200. 00| 300. 00 12000. 00| 296. 00 11840. 00

8. 00 400. 00 8.50 425. 00| 8. 40 420. 00

360. 00 25200. 00| 135. 00 9450. 00| 220. 00 15400. 00

135. 00 78300. 00| 90. 00 52200. 00| 140. 00 81200. 00

33. 00 1584. 00| 60. 00 2880. 00| 36. 00 1728. 00

257. 00 43176. 00| 350. 00 58800. 00| 325.00 54600. 00

905. 00 90500. 00| 700. 00 70000. 00| 495. 00 49500. 00

1, 700. 00 408000. 00| 1, 680. 00 403200. 00| 1, 900. 00 456000. 00

1, 000. 00 6000. 00| 2,500. 00 15000. 00| 1, 350. 00 8100. 00

1, 300. 00 9100. 00| 1, 200. 00 8400. 00| 1, 920. 00 13440. 00

50. 00 12000. 00| 75. 00 18000. 00| 60. 00 14400. 00

75. 00 2700. 00| 150. 00 5400. 00| 1.00 36. 00

7, 500. 00 60000. 00| 5, 000. 00 40000. 00| 5, 700. 00 45600. 00

8, 700. 00 52200. 00| 5, 700. 00 34200. 00| 4, 650. 00 27900. 00

13, 500. 00 27000. 00| 8, 500. 00 17000. 00| 9, 000. 00 18000. 00

2, 000. 00 32000. 00| 3, 500. 00 56000. 00| 2, 800. 00 44800. 00

110. 00 33000. 00| 200. 00 60000. 00| 78. 00 23400. 00

150. 00 2400. 00| 200. 00 3200. 00| 180. 00 2880. 00

1. 60 80640. 00| 1.50 75600. 00| 1.50 75600. 00

1.50 1500. 00| 1. 90 1900. 00| 1.90 1900. 00

4.50 10462. 50| 4.50 10462. 50| 6. 00 13950. 00

2.50 5812. 50| 1.20 2790. 00| 3.50 8137. 50

200. 00 1000. 00| 260. 00 1300. 00| 260. 00 1300. 00

367. 00 12845. 00| 350. 00 12250. 00| 200. 00 7000. 00

806. 00 4836. 00| 540. 00 3240. 00| 600. 00 3600. 00

1, 200. 00 1200. 00| 1, 500. 00 1500. 00| 1, 695. 00 1695. 00

1, 200. 00 2400. 00| 1, 700. 00 3400. 00| 1, 850. 00 3700. 00

440. 00 9240. 00| 530. 00 11130. 00| 640. 00 13440. 00

4.50 3114. 00| 2.50 1730. 00| 6. 00 4152. 00

7.50 2625. 00| 8. 00 2800. 00| 12. 00 4200. 00

100. 00 100. 00| 70. 00 70. 00| 65. 00 65. 00

132.00 2640. 00| 75. 00 1500. 00| 195. 00 3900. 00

115. 00 14720. 00| 95. 00 12160. 00| 150. 00 19200. 00

156. 00 23244. 00| 160. 00 23840. 00| 165. 00 24585. 00

225. 00 9000. 00| 500. 00 20000. 00| 215. 00 8600. 00

308. 00 3388. 00| 650. 00 7150. 00| 370. 00 4070. 00

220. 00 32780. 00| 340. 00 50660. 00| 280. 00 41720. 00



06- 318204

SUMMARY OF REMA

06- KER- 99- R
03/ 20/ 02
_______________________________ |
SECOND |
Bl D AMOUNT |
_______________________________ |
1, 000. 00 4000. 00|
2, 000. 00 2000. 00|
350. 00 3850. 00|
350. 00 19600. 00|
55. 00 2860. 00|
4.00 3080. 00|
6. 00 576. 00|
25, 000. 00* 25000. 00|
180, 000. 00* 180000. 00|
1,914, 559. 00

THI RD
BI D AMOUNT
2, 300. 00 9200
420. 00 420
600. 00 6600
400. 00 22400
70. 00 3640
3.80 2926
5.30 508.
60, 000. 00* 60000.
185, 000. 00* 185000.
1,918, 534. 30

I NI NG BI DDERS
FOURTH

BI D AMOUNT
3, 000. 00 12000
360. 00 360
610. 00 6710
550. 00 30800
65. 00 3380
3.80 2926
5.30 508
30, 000. 00* 30000
220, 000. 00* 220000

1,948, 528. 30

Bl D245
PAGE 13
03/ 21/ 02



